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Reference: Rule 1A-39.009(1)(b), F.A.C. 
 

 
Grant No.: ________ 

 
SPECIAL CONDITIONS OF CONTRACT 

REQUIRED BY HISTORIC PRESERVATION GRANT AWARD AGREEMENT 
 
Grant Project Name: ___________________________________________________________________  
 
Contract Amended/Execution Date:  ________________________________________________ 
 
Parties: 

1.  ___________________________________________________ (Owner) 
 
2.  ___________________________________________________ (Architect/Consultant/Contractor) 
                  circle one 

 
These Special Conditions shall supplement and become part of the above referenced Contract and shall 
supersede any conflicting provisions of said Contract. 
 
1. Equal Employment Opportunity Compliance   
 

The Architect/Consultant/Contractor shall comply with Title VI of the Civil Rights Act of 1964, 
Section 504 of the Rehabilitation Act of 1973, and Title I of the Americans with Disabilities Act of 
1990 in that: No person in the United States shall on the grounds of race, creed, color, national 
origin, sex, age, political affiliation, beliefs, or disability be subject to discrimination under any 
program or activity which the Architect/Consultant/Contractor has agreed to undertake by and 
through the covenants and provisions set forth in this Contract.  

 
2. Access to Records   
 

The Architect/Consultant/Contractor shall keep and maintain financial, invoice, and employment 
records pertaining to the contractual obligation between the Parties for pre-audit and post-audit 
purposes for a period of five (5) years following the completion of all project work, or until all 
claims and audit findings involving these records have been received, whichever is later.  The 
Owner, the Florida Department of State, or any of their duly authorized representatives shall have 
access to any books, documents, papers and records of the Architect/Consultant/Contractor which are 
directly pertinent to this Contract, for the purpose of making audit, examination, excerpts, and 
transcription. 

 
3. Termination 
 
3.1 Termination by Owner   
 
3.1.1 The Owner may terminate this Contract if the Architect/Consultant/Contractor: 

1. Persistently or repeatedly refuses or fails to supply enough properly skilled workers or 
proper materials; 

2. Fails to make payment to Subcontractors for materials or labor in accordance with the 
respective contracts between the Architect/Consultant/Contractor and the Subcontractors; 

3. Persistently disregards laws, ordinances, or rules, regulations or orders of a public authority 
having jurisdiction; or 

4. Otherwise is guilty of substantial breach of a provision of the Contract. 
 
3.1.2 When any of the above reasons exist, the Owner may, without prejudice to any other rights or 

remedies of the Owner and after giving the Architect/Consultant/Contractor and the 
Architect/Consultant/Contractor’s surety, if any, seven days written notice, terminate 
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employment of the Architect/Consultant/Contractor and may, subject to any prior rights of the 
surety: 
1. Take possession of the site and of all materials, equipment, tools, and construction 

equipment and machinery thereon owned by the Architect/Consultant/Contractor; 
2. Accept assignment of subcontracts;  
3. Finish the Work by whatever reasonable method the Owner may deem expedient. 

 
3.1.3 The Architect/Consultant/Contractor will be compensated for any work satisfactorily completed 

in accordance with this Contract prior to notification of termination. 
 
3.2 Termination by the Architect/Consultant/Contractor 
 
3.2.1 The Architect/Consultant/Contractor may terminate the Contract if the Work is stopped for a 

period of 30 days through no act or fault of the Architect/Consultant/Contractor or a 
Subcontractor, Sub-subcontractor or other agents or employees or any other persons performing 
portions of the Work under agreement with the Architect/Consultant/Contractor, for any of the 
following reasons: 
1. Issuance of an order of a court or other public authority having jurisdiction; 
2. An act of government such as a declaration of national emergency, making material 

unavailable; 
3. Because the Architect has not issued a Certificate for Payment and has not notified the 

Architect/Consultant/Contractor of the reason for withholding such certification, or 
because the Owner has not made payment on a Certification of Payment within the time 
stated in the Contract; 

4. If repeated suspensions, delays or interruptions by the Owner constitute in the aggregate 
more than 100 percent of the total number of days scheduled for completion, or 120 days in 
any 365-day period, whichever is less; or 

5. The Owner has failed to furnish to the Architect/Consultant/Contractor promptly, upon the 
Architect/Consultant/Contractor’s request, reasonable evidence that financial arrangements 
have been made to fulfill the Owner’s obligations under the Contract. 

 
4. Project Duration 
 
4.1 Complete one of the following, as is applicable to the Contract: 
4.1.1 The project work covered under this Contract shall be completed on or before  

__________________________________, 20_____. 
4.1.2 The project work shall be completed within __________ days of the date of execution of the 

Contract.  
 
 

_____________________________________  ___________________________________ 
Owner          Architect / Consultant / Contractor 
 
_____________________________________  ___________________________________ 
Address          Address 
 
_____________________________________  ___________________________________ 
 
 
By___________________________________  By_________________________________ 
 
 
Date_______________________________  Date_____________________________ 
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